
Percent Of Low
BidTotal BidRank Vendor ID/Name

1 F593273147 INLAND CONSTRUCTION AND ENGINEERING, INC. $2,080,080.05 100.00%

2 F461187423 SOUTHERN ROAD & BRIDGE, LLC $2,486,577.00 119.54%

3 F205269497 PROSHOT CONCRETE, INC. $2,656,615.25 127.72%

4 F840915605 PCL CIVIL CONSTRUCTORS, INC. $2,663,500.00 128.05%

5 F591669706 COASTAL MARINE CONSTRUCTION, INC. $2,694,218.80 129.52%

6 F650446255 QUINN CONSTRUCTION, INC. $2,708,377.75 130.21%

7 F521301361 COASTAL GUNITE CONSTRUCTION COMPANY $2,866,847.65 137.82%

8 F592361020 M & J CONSTRUCTION COMPANY OF PINELLAS
COUNTY, INC.

$3,313,413.07 159.29%

Vendor Ranking

Contract ID:

US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

District 1Letting Date:

Contract Description:

District(s):

160 WORKING DAYS

E1O47

January 28, 2016 11:00 AM

N/A

CHARLOTTE, LEE001 Counties:

Contract Time:

Call Order:

Project(s):

Page 1 of 1

Min: Max:

02/04/2016Florida Department of Transportation

NOTE:  The posting period for this contract shall begin at 4:00 P.M., Thursday, February 4, 2016 and shall end at 4:00 P.M. Wednesday, February 9, 2016.

"FAILURE TO FILE A PROTEST WITHIN THE TIME PRESCRIBED IN SECTION 120.57(3), FLORIDA STATUTES, OR FAILURE
TO POST THE BOND OR OTHER SECURITY REQUIRED BY LAW WITHIN THE TIME ALLOWED FOR FILING A BOND SHALL
CONSTITUTE A WAIVER OF PROCEEDINGS UNDER CHAPTER 120, FLORIDA STATUTES."

AWARD CONTINGENT UPON
FUNDS APPROVAL BY THE
DEPARTMENT'S COMPTROLLER



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INLAND CONSTRUCTION
AND ENGINEERING, INC.

(2) SOUTHERN ROAD &
BRIDGE, LLC

(3) PROSHOT CONCRETE,
INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0104 11

FLOATING TURBIDITY BARRIER

9,690.000

LF

10.00000 96,900.00 15.00000 145,350.00 5.00000 48,450.00

0010 0110  3

REMOVAL OF EXISTING
STRUCTURE 43486415201

(200.000)

SF

50,000.00000 50,000.00 20,000.00000 20,000.00 15,000.00000 15,000.00

0015 0110 73

REMOVE EXISTING BULKHEAD

496.000

LF

65.00000 32,240.00 250.00000 124,000.00 125.00000 62,000.00

0020 0120  6

EMBANKMENT

267.000

CY

15.00000 4,005.00 100.00000 26,700.00 110.00000 29,370.00

0025 0400  4  8

CONC CLASS IV, BULKHEAD

44.500

CY

1,250.00000 55,625.00 900.00000 40,050.00 2,800.00000 124,600.00

0030 0401 70  1

RESTORE SPALLED AREAS,
EPOXY

20.000

CF

750.00000 15,000.00 800.00000 16,000.00 500.00000 10,000.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INLAND CONSTRUCTION
AND ENGINEERING, INC.

(2) SOUTHERN ROAD &
BRIDGE, LLC

(3) PROSHOT CONCRETE,
INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0401 70  4

RESTORE SPALLED AREAS,
PORTLAND CEMENT GROUT

1,710.000

CF

300.00000 513,000.00 280.00000 478,800.00 360.00000 615,600.00

0040 0411  1

EPOXY MATERIAL FOR CRACK
INJECTION- STRUCTURES REHAB

70.000

GA

300.00000 21,000.00 500.00000 35,000.00 75.00000 5,250.00

0045 0411  2

CRACKS INJECT & SEAL-
STRUCTURES REHAB

3,334.000

LF

55.00000 183,370.00 80.00000 266,720.00 40.00000 133,360.00

0050 0415  1  8

REINFORCING STEEL- BULKHEAD

9,193.000

LB

1.50000 13,789.50 10.00000 91,930.00 3.00000 27,579.00

0055 0455 76

WRAP PILE CLUSTERS

70.000

EA

400.00000 28,000.00 1,000.00000 70,000.00 550.00000 38,500.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INLAND CONSTRUCTION
AND ENGINEERING, INC.

(2) SOUTHERN ROAD &
BRIDGE, LLC

(3) PROSHOT CONCRETE,
INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0457  2121

CATHODIC PROTECTION
INTEGRAL PILE JACKET, NON-
STRUCTURAL, 16.1-30.", GALVANIC
SYSTEM

98.000

LF

1,400.00000 137,200.00 1,650.00000 161,700.00 1,900.00000 186,200.00

0065 0457  2221

CATHODIC PROTECTION
INTEGRAL PILE JACKET,
STRUCTURAL, 16.1-30.", GALVANIC
SYSTEM

47.000

LF

1,750.00000 82,250.00 1,700.00000 79,900.00 2,200.00000 103,400.00

0070 0460  1 11

STRUCTURAL  STEEL REHAB-
SCREWS,BOLTS & WASHER
ASSEMBLIES

1,320.000

LB

8.00000 10,560.00 90.00000 118,800.00 40.00000 52,800.00

0075 0460  6  2

LADDERS & PLATFORMS, REHAB

16,415.000

LB

8.00000 131,320.00 18.00000 295,470.00 29.00000 476,035.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INLAND CONSTRUCTION
AND ENGINEERING, INC.

(2) SOUTHERN ROAD &
BRIDGE, LLC

(3) PROSHOT CONCRETE,
INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0470  1

TREATED TIMBER, STRUCTURAL

3.500

MB

12,500.00000 43,750.00 4,000.00000 14,000.00 8,500.00000 29,750.00

0085 0530  1

RIPRAP, SAND-CEMENT

71.000

CY

750.00000 53,250.00 300.00000 21,300.00 500.00000 35,500.00

0090 0530  3  3

RIPRAP- RUBBLE, BANK AND
SHORE

206.000

TN

100.00000 20,600.00 250.00000 51,500.00 150.00000 30,900.00

Section Total with LCC: $1,491,859.50 $2,057,220.00 $2,024,294.00

Life Cycle Costs:

$2,024,294.00$1,491,859.50 $2,057,220.00Section Totals:

Page 4 of 27

US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INLAND CONSTRUCTION
AND ENGINEERING, INC.

(2) SOUTHERN ROAD &
BRIDGE, LLC

(3) PROSHOT CONCRETE,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 0101  1

MOBILIZATION 43170315201

(1.000)

LS

200,000.00000 200,000.00 175,000.00000 175,000.00 250,000.00000 250,000.00

0100 0101  1

MOBILIZATION 43486415201

(1.000)

LS

150,000.00000 150,000.00 150,000.00000 150,000.00 225,000.00000 225,000.00

0105 0102  1

MAINTENANCE OF TRAFFIC
43170315201

(160.000)

DA

85,000.00000 85,000.00 16,000.00000 16,000.00 35,000.00000 35,000.00

0110 0102  1

MAINTENANCE OF TRAFFIC
43486415201

(160.000)

DA

84,373.00000 84,373.00 16,000.00000 16,000.00 25,000.00000 25,000.00

0115 0102 60

WORK ZONE SIGN

1,388.000

ED

0.45000 624.60 1.00000 1,388.00 1.00000 1,388.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INLAND CONSTRUCTION
AND ENGINEERING, INC.

(2) SOUTHERN ROAD &
BRIDGE, LLC

(3) PROSHOT CONCRETE,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

4,045.000

ED

0.25000 1,011.25 1.00000 4,045.00 0.05000 202.25

0125 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

262.000

ED

0.35000 91.70 1.00000 262.00 0.50000 131.00

0130 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

125.000

ED

12.00000 1,500.00 8.00000 1,000.00 20.00000 2,500.00

0135 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

131.000

ED

20.00000 2,620.00 22.00000 2,882.00 100.00000 13,100.00

0140 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43170315201

(1.000)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INLAND CONSTRUCTION
AND ENGINEERING, INC.

(2) SOUTHERN ROAD &
BRIDGE, LLC

(3) PROSHOT CONCRETE,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0145 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43486415201

(1.000)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

Section Total with LCC: $575,220.55 $416,577.00 $602,321.25

Life Cycle Costs:

$602,321.25$575,220.55 $416,577.00Section Totals:
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(1) INLAND CONSTRUCTION
AND ENGINEERING, INC.

(2) SOUTHERN ROAD &
BRIDGE, LLC

(3) PROSHOT CONCRETE,
INC.

0003 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 0700  3205

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 51-100 SF

1.000

EA

6,000.00000 6,000.00 5,990.00000 5,990.00 10,000.00000 10,000.00

0155 0700  3206

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF

1.000

EA

6,000.00000 6,000.00 5,990.00000 5,990.00 10,000.00000 10,000.00

0160 0700  3605

SIGN PANEL, REMOVE, 51-100 SF

1.000

EA

500.00000 500.00 400.00000 400.00 5,000.00000 5,000.00

0165 0700  3606

SIGN PANEL, REMOVE, 101-200 SF

1.000

EA

500.00000 500.00 400.00000 400.00 5,000.00000 5,000.00

Section Total with LCC: $13,000.00 $12,780.00 $30,000.00

Life Cycle Costs:

$30,000.00$13,000.00 $12,780.00Section Totals:

$2,486,577.00$2,080,080.05 $2,656,615.25Contract Item Totals
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$2,080,080.05 $2,486,577.00 2,656,615.25Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCL CIVIL
CONSTRUCTORS, INC.

(5) COASTAL MARINE
CONSTRUCTION, INC.

(6) QUINN CONSTRUCTION,
INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0104 11

FLOATING TURBIDITY BARRIER

9,690.000

LF

20.00000 193,800.00 12.10000 117,249.00 7.00000 67,830.00

0010 0110  3

REMOVAL OF EXISTING
STRUCTURE 43486415201

(200.000)

SF

50,000.00000 50,000.00 4,840.00000 4,840.00 8,000.00000 8,000.00

0015 0110 73

REMOVE EXISTING BULKHEAD

496.000

LF

380.00000 188,480.00 84.90000 42,110.40 90.00000 44,640.00

0020 0120  6

EMBANKMENT

267.000

CY

265.00000 70,755.00 223.85000 59,767.95 35.00000 9,345.00

0025 0400  4  8

CONC CLASS IV, BULKHEAD

44.500

CY

5,000.00000 222,500.00 2,848.45000 126,756.03 1,500.00000 66,750.00

0030 0401 70  1

RESTORE SPALLED AREAS,
EPOXY

20.000

CF

1,300.00000 26,000.00 1,179.75000 23,595.00 690.00000 13,800.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCL CIVIL
CONSTRUCTORS, INC.

(5) COASTAL MARINE
CONSTRUCTION, INC.

(6) QUINN CONSTRUCTION,
INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0035 0401 70  4

RESTORE SPALLED AREAS,
PORTLAND CEMENT GROUT

1,710.000

CF

300.00000 513,000.00 374.64000 640,634.40 544.00000 930,240.00

0040 0411  1

EPOXY MATERIAL FOR CRACK
INJECTION- STRUCTURES REHAB

70.000

GA

90.00000 6,300.00 121.00000 8,470.00 110.00000 7,700.00

0045 0411  2

CRACKS INJECT & SEAL-
STRUCTURES REHAB

3,334.000

LF

80.00000 266,720.00 24.20000 80,682.80 37.50000 125,025.00

0050 0415  1  8

REINFORCING STEEL- BULKHEAD

9,193.000

LB

1.20000 11,031.60 1.21000 11,123.53 4.00000 36,772.00

0055 0455 76

WRAP PILE CLUSTERS

70.000

EA

1,000.00000 70,000.00 864.29000 60,500.30 1,130.00000 79,100.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCL CIVIL
CONSTRUCTORS, INC.

(5) COASTAL MARINE
CONSTRUCTION, INC.

(6) QUINN CONSTRUCTION,
INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0060 0457  2121

CATHODIC PROTECTION
INTEGRAL PILE JACKET, NON-
STRUCTURAL, 16.1-30.", GALVANIC
SYSTEM

98.000

LF

1,500.00000 147,000.00 2,178.00000 213,444.00 1,875.00000 183,750.00

0065 0457  2221

CATHODIC PROTECTION
INTEGRAL PILE JACKET,
STRUCTURAL, 16.1-30.", GALVANIC
SYSTEM

47.000

LF

1,900.00000 89,300.00 2,522.98000 118,580.06 2,100.00000 98,700.00

0070 0460  1 11

STRUCTURAL  STEEL REHAB-
SCREWS,BOLTS & WASHER
ASSEMBLIES

1,320.000

LB

20.00000 26,400.00 50.24000 66,316.80 185.75000 245,190.00

0075 0460  6  2

LADDERS & PLATFORMS, REHAB

16,415.000

LB

8.00000 131,320.00 24.20000 397,243.00 20.00000 328,300.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCL CIVIL
CONSTRUCTORS, INC.

(5) COASTAL MARINE
CONSTRUCTION, INC.

(6) QUINN CONSTRUCTION,
INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0080 0470  1

TREATED TIMBER, STRUCTURAL

3.500

MB

21,000.00000 73,500.00 18,150.00000 63,525.00 11,775.00000 41,212.50

0085 0530  1

RIPRAP, SAND-CEMENT

71.000

CY

1,000.00000 71,000.00 816.75000 57,989.25 700.00000 49,700.00

0090 0530  3  3

RIPRAP- RUBBLE, BANK AND
SHORE

206.000

TN

220.00000 45,320.00 272.25000 56,083.50 15.00000 3,090.00

Section Total with LCC: $2,202,426.60 $2,148,911.02 $2,339,144.50

Life Cycle Costs:

$2,339,144.50$2,202,426.60 $2,148,911.02Section Totals:
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCL CIVIL
CONSTRUCTORS, INC.

(5) COASTAL MARINE
CONSTRUCTION, INC.

(6) QUINN CONSTRUCTION,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 0101  1

MOBILIZATION 43170315201

(1.000)

LS

158,320.70000 158,320.70 151,250.00000 151,250.00 122,000.00000 122,000.00

0100 0101  1

MOBILIZATION 43486415201

(1.000)

LS

158,000.00000 158,000.00 169,400.00000 169,400.00 122,000.00000 122,000.00

0105 0102  1

MAINTENANCE OF TRAFFIC
43170315201

(160.000)

DA

50,000.00000 50,000.00 78,650.00000 78,650.00 30,000.00000 30,000.00

0110 0102  1

MAINTENANCE OF TRAFFIC
43486415201

(160.000)

DA

30,000.00000 30,000.00 82,376.80000 82,376.80 30,000.00000 30,000.00

0115 0102 60

WORK ZONE SIGN

1,388.000

ED

0.80000 1,110.40 0.48000 666.24 0.60000 832.80
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCL CIVIL
CONSTRUCTORS, INC.

(5) COASTAL MARINE
CONSTRUCTION, INC.

(6) QUINN CONSTRUCTION,
INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

4,045.000

ED

0.30000 1,213.50 0.18000 728.10 0.25000 1,011.25

0125 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

262.000

ED

0.90000 235.80 0.54000 141.48 0.60000 157.20

0130 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

125.000

ED

10.00000 1,250.00 6.05000 756.25 7.00000 875.00

0135 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

131.000

ED

25.00000 3,275.00 15.73000 2,060.63 17.00000 2,227.00

0140 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43170315201

(1.000)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCL CIVIL
CONSTRUCTORS, INC.

(5) COASTAL MARINE
CONSTRUCTION, INC.

(6) QUINN CONSTRUCTION,
INC.

0003 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0145 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43486415201

(1.000)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00 25,000.00000 25,000.00

Section Total with LCC: $453,405.40 $536,029.50 $359,103.25

Life Cycle Costs:

$359,103.25$453,405.40 $536,029.50Section Totals:
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(4) PCL CIVIL
CONSTRUCTORS, INC.

(5) COASTAL MARINE
CONSTRUCTION, INC.

(6) QUINN CONSTRUCTION,
INC.

0003 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 0700  3205

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 51-100 SF

1.000

EA

3,594.00000 3,594.00 4,348.74000 4,348.74 4,750.00000 4,750.00

0155 0700  3206

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF

1.000

EA

3,594.00000 3,594.00 4,348.74000 4,348.74 4,750.00000 4,750.00

0160 0700  3605

SIGN PANEL, REMOVE, 51-100 SF

1.000

EA

240.00000 240.00 290.40000 290.40 315.00000 315.00

0165 0700  3606

SIGN PANEL, REMOVE, 101-200 SF

1.000

EA

240.00000 240.00 290.40000 290.40 315.00000 315.00

Section Total with LCC: $7,668.00 $9,278.28 $10,130.00

Life Cycle Costs:

$10,130.00$7,668.00 $9,278.28Section Totals:

$2,694,218.80$2,663,500.00 $2,708,377.75Contract Item Totals
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$2,663,500.00 $2,694,218.80 2,708,377.75Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00 $0.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COASTAL GUNITE
CONSTRUCTION COMPANY

(8) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0005 0104 11

FLOATING TURBIDITY BARRIER

9,690.000

LF

8.00000 77,520.00 7.80000 75,582.00

0010 0110  3

REMOVAL OF EXISTING
STRUCTURE 43486415201

(200.000)

SF

20,000.00000 20,000.00 3,001.68000 3,001.68

0015 0110 73

REMOVE EXISTING BULKHEAD

496.000

LF

400.00000 198,400.00 322.14000 159,781.44

0020 0120  6

EMBANKMENT

267.000

CY

300.00000 80,100.00 241.34000 64,437.78

0025 0400  4  8

CONC CLASS IV, BULKHEAD

44.500

CY

2,500.00000 111,250.00 2,293.28000 102,050.96
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COASTAL GUNITE
CONSTRUCTION COMPANY

(8) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0030 0401 70  1

RESTORE SPALLED AREAS,
EPOXY

20.000

CF

750.00000 15,000.00 1,200.67000 24,013.40

0035 0401 70  4

RESTORE SPALLED AREAS,
PORTLAND CEMENT GROUT

1,710.000

CF

400.00000 684,000.00 650.76000 1,112,799.60

0040 0411  1

EPOXY MATERIAL FOR CRACK
INJECTION- STRUCTURES REHAB

70.000

GA

90.00000 6,300.00 250.94000 17,565.80

0045 0411  2

CRACKS INJECT & SEAL-
STRUCTURES REHAB

3,334.000

LF

80.00000 266,720.00 70.00000 233,380.00

0050 0415  1  8

REINFORCING STEEL- BULKHEAD

9,193.000

LB

4.25000 39,070.25 8.40000 77,221.20
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COASTAL GUNITE
CONSTRUCTION COMPANY

(8) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0055 0455 76

WRAP PILE CLUSTERS

70.000

EA

825.00000 57,750.00 414.23000 28,996.10

0060 0457  2121

CATHODIC PROTECTION
INTEGRAL PILE JACKET, NON-
STRUCTURAL, 16.1-30.", GALVANIC
SYSTEM

98.000

LF

1,500.00000 147,000.00 1,494.84000 146,494.32

0065 0457  2221

CATHODIC PROTECTION
INTEGRAL PILE JACKET,
STRUCTURAL, 16.1-30.", GALVANIC
SYSTEM

47.000

LF

1,750.00000 82,250.00 2,413.35000 113,427.45

0070 0460  1 11

STRUCTURAL  STEEL REHAB-
SCREWS,BOLTS & WASHER
ASSEMBLIES

1,320.000

LB

50.00000 66,000.00 31.95000 42,174.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COASTAL GUNITE
CONSTRUCTION COMPANY

(8) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0001 StructuresSECTION: Cat Alt Set: Cat Alt Member: LCC:

0075 0460  6  2

LADDERS & PLATFORMS, REHAB

16,415.000

LB

30.00000 492,450.00 24.01000 394,124.15

0080 0470  1

TREATED TIMBER, STRUCTURAL

3.500

MB

10,000.00000 35,000.00 27,096.86900 94,839.04

0085 0530  1

RIPRAP, SAND-CEMENT

71.000

CY

400.00000 28,400.00 689.19000 48,932.49

0090 0530  3  3

RIPRAP- RUBBLE, BANK AND
SHORE

206.000

TN

100.00000 20,600.00 214.92000 44,273.52

Section Total with LCC: $2,427,810.25 $2,783,094.93

Life Cycle Costs:

$2,427,810.25 $2,783,094.93Section Totals:
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COASTAL GUNITE
CONSTRUCTION COMPANY

(8) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0095 0101  1

MOBILIZATION 43170315201

(1.000)

LS

200,000.00000 200,000.00 258,556.42000 258,556.42

0100 0101  1

MOBILIZATION 43486415201

(1.000)

LS

75,000.00000 75,000.00 158,900.60000 158,900.60

0105 0102  1

MAINTENANCE OF TRAFFIC
43170315201

(160.000)

DA

50,000.00000 50,000.00 26,510.85000 26,510.85

0110 0102  1

MAINTENANCE OF TRAFFIC
43486415201

(160.000)

DA

25,000.00000 25,000.00 22,812.78000 22,812.78

0115 0102 60

WORK ZONE SIGN

1,388.000

ED

2.00000 2,776.00 0.48000 666.24
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COASTAL GUNITE
CONSTRUCTION COMPANY

(8) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0002 RoadwaySECTION: Cat Alt Set: Cat Alt Member: LCC:

0120 0102 74  1

CHANNELIZING DEVICE- TYPES I,
II, DI, VP, DRUM, OR LCD

4,045.000

ED

0.20000 809.00 0.18000 728.10

0125 0102 74  2

CHANNELIZING DEVICE, TYPE III,
6'

262.000

ED

0.20000 52.40 0.54000 141.48

0130 0102 76

ARROW BOARD / ADVANCE
WARNING ARROW PANEL

125.000

ED

25.00000 3,125.00 6.00000 750.00

0135 0102 99

PORTABLE CHANGEABLE
MESSAGE SIGN, TEMPORARY

131.000

ED

25.00000 3,275.00 15.61000 2,044.91

0140 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43170315201

(1.000)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COASTAL GUNITE
CONSTRUCTION COMPANY

(8) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0003 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0145 0999 25

INITIAL CONTINGENCY AMOUNT,
DO NOT BID 43486415201

(1.000)

LS

25,000.00000 25,000.00 25,000.00000 25,000.00

Section Total with LCC: $410,037.40 $521,111.38

Life Cycle Costs:

$410,037.40 $521,111.38Section Totals:
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



Unit PriceQuantity and Units

Line No / Item ID

Unit Price Ext Amount Unit Price

Item Description

Alt Set / Alt Member Ext AmountExt Amount

(7) COASTAL GUNITE
CONSTRUCTION COMPANY

(8) M & J CONSTRUCTION
COMPANY OF PINELLAS

COUNTY, INC.

0003 SigningSECTION: Cat Alt Set: Cat Alt Member: LCC:

0150 0700  3205

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 51-100 SF

1.000

EA

10,000.00000 10,000.00 4,315.22000 4,315.22

0155 0700  3206

SIGN PANEL, FURNISH & INSTALL
OVERHEAD MOUNT, 101-200 SF

1.000

EA

10,000.00000 10,000.00 4,315.22000 4,315.22

0160 0700  3605

SIGN PANEL, REMOVE, 51-100 SF

1.000

EA

4,500.00000 4,500.00 288.16000 288.16

0165 0700  3606

SIGN PANEL, REMOVE, 101-200 SF

1.000

EA

4,500.00000 4,500.00 288.16000 288.16

Section Total with LCC: $29,000.00 $9,206.76

Life Cycle Costs:

$29,000.00 $9,206.76Section Totals:
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation



( ) indicates item is bid as Lump Sum

$3,313,413.07$2,866,847.65

$2,866,847.65

Contract Item Totals

$3,313,413.07Contract Grand Totals

Contract Time Totals

Contract Life Cycle Costs Totals $0.00 $0.00
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US 41 (SR 45) AT CALOOSAHATCHEE RIVER BRIDGE NUMBER 120002

Call Order:

Letting Date: District 1

Contract ID:

District(s):

Counties:

Project(s):001

Tabulation of Bids

Contract Time:

January 28, 2016

Contract Description:

E1O47

N/A

160 WORKING DAYS

CHARLOTTE, LEE

Min: Max:

02/04/2016Florida Department of Transportation


